Request for Proposals for Verification Services for the
AgResults Senegal Crop Storage Finance Project
Date:

August 27, 2021

From:

AgResults Secretariat

To:

Potential Offerors

Subject:

Request for Proposals (RFP) to provide Verification Services for the
AgResults Senegal Crop Storage Finance Project

RFP Link:

https://agresults.org/news-and-blog/10-blog/220-rfp-senegalcrop-storage-finance-verifier

The Secretariat of AgResults (“Secretariat”) invites your organization to submit a proposal
(“Proposal”) to provide verification services in accordance with this Request for Proposals
(“RFP”) for the Senegal Crop Storage Finance Project (“Project”).
The Project is a new project under the AgResults Initiative, which is financed by the
governments of Australia, Canada, the United Kingdom and the United States, and the Bill &
Melinda Gates Foundation. For more information about AgResults, please visit
www.AgResults.org.
The Project consists of a Pay-for-Results prize competition designed to spur uptake of crop
storage finance models in Senegal. The prize incentive offered by AgResults will target private
sector actors and producer groups to drive uptake of warehouse receipt systems that allow
smallholder farmers (SHFs) improved access to finance and increased incomes.
The Secretariat expects to award a Firm-Fixed-Price Contract to the organization(s) hired for
the services detailed in this Request for Proposals (RFP) for a period of four years and two
months:
•

Period of Performance: November 1, 2021 to May 31, 2026

The overall estimated cost for this procurement is US$1.2 million. This is not a minimum or
maximum but offerors should propose costs that are realistic and reasonable.
Proposal procedures and instructions follow this letter in Appendix 1 and are incorporated
herein and are made a part hereof. By submitting a Proposal and the required completed and
signed “Anticorruption Compliance Certification” (Appendix 5), you will have consented to the
terms of this RFP, including the proposal procedures and instructions.
Please note the deadline for receipt of proposal, with all required signatures, including a
completed and signed Anticorruption Compliance Certification, is due no later than 1700 Hrs.
US Eastern Daylight Time (US EDT) on September 30, 2021. Proposal documents should be
submitted in one email to info@agresults.org. Please indicate “Senegal Project Verifier
RFP” in the subject line of the email. The full timeline for this RFP is included in Appendix 1.
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AgResults will review and evaluate proposal submissions using the evaluation criteria
specified in Appendix 4 of this RFP and will select the organization(s) at its sole discretion.
The selected organization(s) will be notified in writing. Notwithstanding the notification by the
AgResults of the contemplated award, no work shall commence prior to the issuance and
signature by the AgResults Secretariat of a Project Verification Agreement. AgResults
reserves the right to select any number of applying organizations or not to select any
organization. The AgResults Secretariat reserves the right to award a contract for all or a
portion of the work required, issue more than one contract, or to not award a contract.
We look forward to working with you on this opportunity. Should you have any questions or
comments please direct them to info@agresults.org. We appreciate your responsiveness and
look forward to a mutually beneficial business relationship.

Sincerely,
/s/
Rodrigo Ortiz
Secretariat Lead Consultant

Appendices:
1.
2.
3.
4.
5.
6.

Proposal Procedures and Instructions
AgResults Background
Terms of Reference
Proposal Requirements
Anti-Corruption Compliance Certificate
Pricing Template
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Appendix 1
Proposal Procedures and Instructions
1. Proposal Procedures and Instructions
This section of the RFP provides the general procedures and instructions the Offeror is
expected to follow in completing its response and submitting the Proposal.

1.1.

Proposal Format and Content

Offerors shall submit the following clearly identified two components as separate documents,
with numbered and ordered subsections in the Proposal that match those subsections
detailed in Appendix 4 “Proposal Requirements”:
1. Technical Proposal and
2. Price Proposal
Clarity and completeness are of the utmost importance in the Proposal, as an organization’s
capabilities can only be considered when properly documented within the Proposal.
Proposals may be submitted in English or French.

1.2.

RFP Schedule of Events
a) Deadline for Proposals, with all required signatures, including a completed and
signed Anticorruption Compliance Certification, is no later than 1700 Hrs. US
Eastern Time (US ET) on September 30, 2021. Proposal documents should be
submitted in one email to info@agresults.org. Please indicate “Senegal Project
Verifier RFP” in the subject line of the email.
b) Questions concerning the Project, or this RFP may be submitted by Offerors at
any time, but no later than 1700 Hrs. US Eastern Time (US ET) on September 6,
2021 to info@agresults.org. Please indicate “Senegal Project Verifier RFP
Questions” in the subject line of the email.

c) Answers to timely-received questions will be posted on the AgResults website no

later than 1700 Hrs. US Eastern Time (US ET) on September 10, 2021. Answers
to questions will be posted on https://agresults.org/news-and-blog/10blog/220-rfp-senegal-crop-storage-finance-verifier.

d) The Secretariat expects to award the Senegal Project Verifier contract on or about
October 15, 2021 with an expected contract start date of November 1, 2021.
Please be advised that late Proposal submissions may be considered non-responsive
and may be excluded from evaluation and award consideration.

1.3.

Anticipated Contract Type and Period of Performance

The Secretariat expects to award to the selected Project Verifier a Firm-Fixed-Price Contract
for the Project verification services detailed in this RFP for a period of four years and six
months, subject to annual reauthorization in writing from AgResults:
•

Period of Performance: November 1, 2021 to May 31, 2026
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If AgResults, at its sole discretion, decides to exercise the next annual Period, the Secretariat
will inform the Project Verifier no later than 30 days before the start of the annual Period to be
exercised.
Payment for the Project Verifier organization’s services under the contract will be made by the
AgResults’ Financial Trustee. The Trustee reserves the right to withhold from payments any
taxes or similar fees as may be required by applicable law.

1.4.

Terms of Reference

1.5.

Proposal Validity Period

See Appendix 3.

The Offeror’ s Proposal must remain valid for one hundred and twenty (120) days after
submission and the validity period of 120 days must be noted in the Offeror’s Proposal
cover letter.

1.6.

Responsibility for Compliance with Legal Requirements

1.7.

Proposal-Related Incurred Costs

1.8.

Reservation of Rights

1.9.

The Offeror’s products, services, and facilities must be in full compliance with all
applicable laws, regulation, codes, standards, and ordinances, regardless of whether
or not they are referred to by the Secretariat.
The Offeror will be responsible for all costs incurred in preparing or responding to this
RFP. All materials and documents submitted in response to this RFP become the
property of the Secretariat and will not be returned. This RFP will in no way obligate
the Secretariat to compensate any Offeror for costs associated with the preparation of
its Proposal.
This RFP does not commit the Secretariat to award a contract, to pay any costs
incurred in the preparation of a Proposal in response to this request, or to procure or
subcontract for services or supplies. The Secretariat reserves the right to cancel this
procurement at any time without prior notice. The Secretariat may require the Offeror
to participate in discussions, solely at the Secretariat’s discretion, and to submit such
monetary, technical or other revisions of their Proposals that may result from such
discussions. Offerors do not have the right to protest or seek a claim based on the
Secretariat’s exercise of its discretion or judgment in evaluating or awarding a contract
arising from or relating to the Proposal. The Offeror expressly waives any and all rights
and remedies under any civil action arising from or related to the submittal of a
Proposal.

Rejection of Solicitation Response

The Secretariat reserves the right to reject any or all responses received or any part
thereof, on any basis or for any reason to accept any response or any part thereof, or
to waive any informalities when deemed to be in the Secretariat’s best interest.

1.10. Taxes

Any applicable taxes that may be levied in connection with the Services in any
jurisdiction will be the responsibility of the selected Project Verifier and are deemed to
be included in the Offeror’ s proposed fixed price or fixed unit prices. The Secretariat
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cannot confer any special tax- or duty-free status to the Project Verifier and the work
is not exempt from any taxes or duties.

1.11. Evaluation Criteria

Proposals will be evaluated and ranked by the Secretariat in the order in which they
represent, in the Secretariat’s sole discretion, the best value for AgResults. Greater
weight will be given to the technical services than to price, but price (value for money)
remains an important determinant for selection. Evaluation of the Proposals may
include the following criteria (not in any particular order):
a)
b)
c)
d)
e)

The Offeror’s demonstrated ability to perform the requested services.
The management team proposed to carry out the scope of work.
Past performance of similar or relevant services in Senegal.
The price and value for money of the requested services.
Compliance with the terms set forth in this RFP.

1.12. Compliance with Anticorruption Laws

By submission of the Proposal, the Offeror represents and warrants that, in connection
with this solicitation, the Offeror and any person or entity acting on its behalf has
complied, and will continue to comply, with the U.S. Foreign Corrupt Practices Act (15
U.S.C. Section 78dd-1, et. seq.) as amended (“FCPA”), and all other applicable
anticorruption laws, rules and regulations. As a general description, the FCPA prohibits
corruptly offering or providing money, gifts or anything of value, to foreign (i.e., nonU.S.) officials for the purpose of obtaining or retaining business, or to secure an
improper advantage. Other applicable anticorruption laws may also prohibit bribery of
foreign officials or commercial counterparties. The Offeror, if awarded the Project
Verification contract, must notify the Secretariat immediately of any suspected or
known violation of this warranty.

1.13. Anticorruption Compliance Certification

The Offeror is required to submit a completed and signed Anticorruption Compliance
Certification (see Appendix 5).

1.14. Confidential Information

Notwithstanding any agreements, including any separate nondisclosure agreements,
already in place between the parties, the Secretariat assumes no obligation regarding
confidentiality of all or any portion of a Proposal or any other material except that the
Secretariat may not disclose any portion, which the Offeror clearly designates as
containing proprietary information by affixing the following paragraph on the title page:
“This proposal, where explicitly marked, includes data that shall not be disclosed
outside of the AgResults Initiative and its respective advisors, consultants and
contractors, and shall not be used or disclosed—in whole or in part—for any purpose
other than to evaluate this proposal. If, however, a contract is awarded to this Offeror
as a result of—or in connection with—the submission of this proposal, the Secretariat
shall have the right to duplicate, use, or disclose the data to the extent provided in the
resulting contract. This restriction does not limit the Secretariat’s right to use
information contained in this data if it is obtained from another source without
restriction.”
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The Offeror will mark each sheet of data it wishes to restrict with the following: “Use
or disclosure of data contained on this sheet is subject to the restriction on the title
page of this proposal.”
Notwithstanding the foregoing, the Offeror agrees that its Proposal, including any
portion containing confidential information, may be shared by the Secretariat with
AgResults’ Financial Trustee, the AgResults’ Steering Committee and any or all
Contributors to the AgResults Trust Fund. The Offeror’s Proposal may also be
disclosed to third parties if required by order of a court, administrative agency or
governmental body, or by any law, rule or regulation, or by subpoena, or any other
administrative or legal process, or by applicable regulatory or professional standards;
provided, however, that, to the extent permitted by applicable law, the Secretariat
would use reasonable efforts prior to such disclosure to notify the Offeror and allow
the Offeror to seek a protective order to restrict or narrow the disclosure in accordance
with applicable law.
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Appendix 2
AgResults Background
1. AgResults Background
The AgResults Initiative (“AgResults”) is a US$152 million multilateral initiative financed jointly
by the governments of Australia, Canada, the United Kingdom, the United States, and the Bill
& Melinda Gates Foundation (each, a “Contributor”) that uses Pay-for-Results prize
competitions to incentivize, or “pull”, the private sector to overcome agricultural market barriers
by investing in innovative research and delivery solutions that improve the lives of smallholder
farmers. In doing so, AgResults goes beyond traditional “push”, or upfront grant funding, by
harnessing private sector competition and innovation in spurring sustained market
improvement. AgResults is currently implementing projects in Tanzania and Vietnam, along
with a global Brucellosis vaccine development project and a regional vaccine development
and delivery project in East Africa.
Several different bodies are involved in implementing the AgResults Initiative:
•
•

•

•

•
•

•

•

A Steering Committee, comprised of donor organization representatives and the
Trustee, makes strategic decisions.
The International Bank for Reconstruction and Development serves as the Financial
Trustee of the AgResults initiative and, among other things, manages donor
contributions in a trust fund, makes payments of the grants or prizes to the
Competitors, and contracts with the AgResults Secretariat.
Deloitte Consulting LLP provides consulting services to AgResults and is known as the
AgResults Secretariat. The Secretariat consults on new project design as well as on
approved AgResults projects’ implementation. The Secretariat also provides services
to contract the Project Manager.
Competitors are organizations that participate or compete in each AgResults project
and receive performance-based grants or prizes based on achieved and verified
results. In case of the Senegal Project, the Competitors are private warehouse
managers and producer groups (cooperatives) that will participate in the Project.
A Project Manager manages day-to-day implementation of each specific project and
oversees all verification work.
A project-specific Verifier verifies, determines, and certifies whether Competitors have
achieved their reported results and whether those results qualify for the payment of
prizes.
Subject to the prior approval by the Steering Committee, the Project Manager selects,
engages, and works with a Technical Advisory Committee comprised of five industry
experts to provide technical and advisory expertise and guidance to the Project
Manager, the Secretariat and the Steering Committee. The Technical Advisory
Committee is not a decision-making body but provides important input and formal links
to key project stakeholders.
The Steering Committee has also contracted with a third-party firm to serve as an
External Evaluator of certain AgResults Projects to measure impacts and to compare
AgResults project results to traditional, “push mechanism” development approaches.

The relationship among the key parties is illustrated below:
RFP – Project Verifier for AgResults Senegal Crop Storage Finance Project

Page 7 of 28

Figure 1: AgResults Initiative Structure
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Appendix 3
Terms of Reference
1. Project Verifier Period of Performance

The Secretariat expects to award to the selected Project Verifier a Firm-Fixed-Price Contract
for the Project verification services detailed in this RFP for a period of four years and six
months, subject to annual reauthorization in writing from AgResults:
•

Period of Performance: November 1, 2021 to May 31, 2026

If AgResults, at its sole discretion, decides to exercise the next annual Period, the Secretariat
will inform the Project Verifier no later than 30 days before the start of the annual Period to be
exercised.
Payment of the Project Verifier‘s services under the contract will be made by the AgResults’
Financial Trustee. The Trustee reserves the right to withhold from payment any taxes or similar
fees as may be required by applicable law.

2. Project Overview
2.1 Project Background
Smallholder farmers (SHF) in Senegal are often unable to maximize their harvest incomes
due to limited ability to store to obtain high prices and inability to access credit.
The storage challenge: Pest and weather risks cause significant volumes of post-harvest
loss among West African smallholder farmers, with one estimate showing that even a 5% loss
in dry weight can translate to 25% of the value of that stored crop. Farmers require effective
storage solutions that can increase value captured by smallholders by mitigating post-harvest
losses. Storage availability can also reduce the artificial depression of farmgate prices during
the harvest season, reducing overall price volatility and allowing farmers using storage to take
advantage of higher, lean-season prices.
The finance challenge: Storage solutions alone often do not allay harvest-time financial
pressure faced by smallholder farmers, who sell their crops during harvest to meet seasonal
financial obligations such as school fees. This problem is particularly acute for Senegalese
women, of whom just 4% are estimated to have access to loans from formal Financial
Institutions (FIs). Storage-based finance could increase access to finance during the harvest
that could allow smallholder farmers to pursue income gains through storage without
sacrificing harvest-time liquidity. In addition, accessing finance could allow smallholder
farmers to invest in productivity-increasing inputs and other enterprises, leading to further
income gains.
Storage-based finance schemes such as Warehouse Receipts Systems (WRS) have the
potential to solve the dual storage and finance challenges for smallholders if they reach scale.
Increasing the accessibility of storage-based finance to smallholder farmers would allow for
more inclusive opportunities to increase incomes across value chains. The figure below
provides an overview of the potential benefits of such a system.
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Figure 1: Warehouse Storage Impacts

However, although examples of storage-based finance schemes exist in Senegal, they have
not yet been able to scale. These and other projects from across West Africa have illuminated
particular barriers to entry for each required stakeholder group related to incentives,
awareness, and trust.
Barriers Typically Limiting Take-off of Storage-Based Finance
Warehouse operators
Producer Groups
Financial Institutions
Warehouse financing requires
operators to access warehouses
and manage relationships with
farmers’ groups and banks. There
have not been adequate incentives
for them to invest in warehouse
infrastructure and in developing the
required schemes.

The legal framework for WRS has
typically lagged, creating an
uncertain playing field for potential
WRS operators.
As intermediaries, the warehouse
operator must be local enough to
obtain the trust of farmers, but
professional to gain the trust of
financial institutions. Warehouse
operators must have the ability to
establish trusted relationships with
both parties.

In previous WRS trials, producer
groups did not find that the
seasonal price difference was
enough to cover the costs to fund a
third-party collateral manager. A
warehouse project would need to
identify the value chains and actors
with the highest income gain
opportunities.
WRS and warrantage activities
have existed in Senegal at a small
pilot scale. There has been a
general lack of building SHFs’
awareness of this model.
Storage-based finance may seem
complex and risky to many farmers.
When introducing schemes, there
has been a lack of a rigorous
communication
and
financial
education strategy that makes
farmers comfortable.

Complementary to the lack of trust
of SHFs, financial institutions lack
the incentive to participate in
storage schemes due to difficulties
ensuring crops are of high quality
and can be sold at a premium price
that would cover interest rates.
There are a number of banks and
microfinance institutions in Senegal
already providing credit to farmers’
groups, but sensitization of
storage-based finance solutions is
still low.
Banks have historically seen
farmers as risky recipients of credit.
Additionally, they often do not
recognize agricultural commodities
as sufficient collateral that can be
use when assessing loan risk.

That said, there exists an important opportunity to overcome these barriers in Senegal. Recent
successful trials and policy changes have created a favorable enabling environment:
Supportive Government Regulations
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•

In July 2017, the Government of Senegal instituted a law regarding the Warehouse
Receipt System that outlines the responsibilities and obligations of each actor and puts
in place the general infrastructure needed to develop WRS schemes.

•

The Ministry of Commerce (MoC) is currently finalizing the regulatory body that will
license warehouses for participation in WRS. This regulatory body is expected to be
up and running by early 2021.

Successful Pilots with Key Guiding Lessons
•

In partnership with the MoC, the International Finance Corporation (IFC) is running a
series of WRS pilots in different value chains. Lessons learned from these pilots are
helping to identify value chains with the highest post-harvest arbitrage opportunities,
design storage-based finance schemes with low transaction costs, and incentivize
warehouses located near production areas to participate.

•

The Strengthening African Rural Smallholders (STARS) project has seen solid results
running a WRS-like pilot in Louga involving cowpea farmers.

Value Chain Actor Interest due to Success of Similar Programs
•

The USAID-funded Nataal Mbay project in the Senegal River Valley rice value chain
developed a response to financial institutions’ hesitation to lend to rice farmers due to
a perceived high risk and lack of available collateral. The project worked with rice
processors and financial institutions to broker an alternative financial contracting
arrangement using third-party collateral managers to monitor rice paddy stocks as
collateral, increasing trust and transparency amongst actors.

•

Due to the success of this project, key rice value chain actors—such as La Banque
Agricole, the insurance company CNAAS, and private collateral manager companies—
have expressed interest in pursuing further storage-based finance schemes.

Emerging Business Outlook of Producer Groups
•

There exist a number of producer groups (cooperatives, unions, and GIEs) that are
already providing warehouse storage services to members and that could potentially
transition to a storage finance-based service model.

2.2 Project Goals and Theory of Change
The AgResults Senegal Crop Storage Finance Challenge Project (the “Project”), aims to use
a private sector prize competition to incentivize uptake of WRS among SHF in Senegal. The
project’s objectives are the following:
1. Increase SHF incomes.
2. Increase SHF food security.
To achieve these objectives, AgResults will implement a prize mechanism to award monetary
prizes to private sector competitors, including producer groups, that 1) successfully obtain a
WRS license from the MoC’s licensing agency, and 2) successfully store SHF crops using
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such a scheme. The project will award prizes to competitors obtaining a WRS license on a
rolling basis, and to competitors successfully storing crops on an annual basis.
The project currently has no regional restrictions, except that competitors must be based in
and operating warehouses in Senegal. Further research during the pre-launch period may
eliminate certain regions from consideration. Please see Annex 6 for illustrative details about
the proposed Project.
The project’s Theory of Change is presented below as Figure 2.
Figure 2: Project Theory of Change

2.3 Competition Timing and Stages
After an initial “pre-launch” phase to finalize the parameters of the contest, the contest will be
run on a continuous basis over five years. The project includes two phases:
Phase 1 will award competitors for upgrading their warehouses to achieve quality standards
so that banks are willing to lend against commodities stored in warehouses. Competitor
activities in this phase will include:
•
•

Investing in warehouse upgrades including physical repairs and purchase of necessary
equipment including scales, pallets, etc.
Engaging farmers and financial institutions to participate.

Phase 2 will incentivize competitors to implement storage-based finance schemes by
engaging depositors and financial institutions. Competitor activities will include:
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•
•
•

Continued engagement with depositors and financial institutions to participate in the
schemes.
Storing and monitoring crops on behalf of SHFs.
Releasing storage receipts and reporting to the AgResults Verifier.

Please see below for more details regarding competition phases. The full project process is
provided below as Figure 3.
Figure 3: Project Competition Process

Phase 1: Warehouse License Prize
At any point after the launch of the competition, prospective competitors can apply to
participate in the competition through an application process to be managed by the Project
Manager. The first stage of the application, in the form of a simple Expression of Interest (EOI),
will serve to register a prospective competitor’s intent and allow AgResults to engage further
with that competitor to provide more information or facilitate linkages with potential partners.
The second part of the application, a full Request for Applications (RFA), will act as both an
award trigger and as a gateway to qualify competitors, and their proposed crop storage
warehouse(s), to move to Phase 2. The second part of the application will require prospective
competitors to provide proof of several required components:
1. Proof of successfully obtaining a license from the Organe de Régulation du Système

de Récépissé d'entrepôt, the WRS governing agency managed by the MoC.1
2. Documented evidence that the actor is planning on managing storage-based finance
schemes with smallholders and financial institutions. This evidence may include both
a statement of intent and proof of an existing financial arrangement with a financial
institution.

1 As the WRS licensing agency will not be fully operational by the launch of the competition,

AgResults will implement an interim verification solution until the licensing agency is fully
operational.
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3. Evidence that the competitor has ownership and/ or management authority of a
qualifying warehouse with a minimum size of 100m2, roughly equivalent to 120t+ of
storage capacity.
If an applicant provides proof of these and other criteria to be determined by AgResults during
the pre-launch phase, then they will receive a monetary prize of $4,000 for each licensed
warehouse under 200m2, and $6,000 for each licensed warehouse over 200m2.
These prizes are sized to help cover the estimated costs needed to upgrade warehouses to
meet WRS licensing standards.
Each warehouse that a competitor wishes to propose in the competition will require its own
license along with the other required documentation.
To encourage producer groups to apply to the competition, AgResults through the Project
Manager will conduct outreach and facilitation events (partnering with other donor and
government-funded initiatives where possible) to inform producer groups and allow them to
register interest in the competition.
Phase 2: Crop Storage Prize
The second phase of the project will aim to incentivize potential competitors to create
innovative business schemes that engage SHFs for crop storage to take advantage of access
to finance and seasonal price arbitrage. Only by successfully passing the Phase 1 stage (i.e.
submitting a successful application) may a competitor participate in Phase 2.
Each year, AgResults competitors will engage their warehouses in WRS storage systems,
allowing SHFs to deposit crops and receive receipts that they can then use to obtain loans
from participating FIs. Upon the sale of the stored crops, SHFs will be able to pay off both the
loans and the accumulated WRS storage fees. From AgResults, competitors will receive a
monetary prize equal to 5% of the total value (at the time of sale) of all crops stored using the
WRS scheme. This prize will be paid annually based on successful verification. Please see
Figure 4 for an overview of the Phase 2 process.
Figure 4: Annual Phase 2 Competition Timeline

In addition to the requirement of employing a WRS scheme that conforms to the requirements
of the WRS Law of 2017 and the WRS guidelines to be developed by the WRS regulatory
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agency, competitors must also adhere to additional rules designed to encourage SHF
participation:
1) There will be a maximum value of 30 tons per depositor that can be eligible for the
prize award. The maximum storage value per farmer will incentivize warehouse
managers to store smallholders’ crops rather than just large farmers’ crops. This
requirement will also incentivize competitors to work with the largest number of farmers
possible. Receipt review and random spot checks by the AgResults Verifier will
supportcompliance with this rule.
2) To avoid gaming, crops stored will be eligible for prize awards only after one month
of storage. The storage length requirement will prevent the same crops from being
stored in multiple warehouses during the same season. The requirement will also
encourage farmers to store crops long enough to receive the intended income
improvements.
3) AgResults will require competitors to track crop deposits via electronic means,
ensuring data quality and audit capability.
There are no limitations at this time in terms of the types of allowable crops that could be
stored under this competition. However, we anticipate that groundnuts, cashews, rice,
cowpeas, and to a lesser extent maize and millet may be prioritized.
2.4 Verification
Verification begins at the application stage. At this point the competition’s Advisory Committee
and Project Manager will review the initial Expressions of Interest (EOI) and provide a highlevel decision on whether to allow the prospective competitor to proceed to the Phase 1 full
application submission. For example, the Advisory Committee may determine that certain
competitors are not capable of meeting competition requirements and prevent their inclusion
in the competition in order to avoid wasted effort and resources by all parties.
To ensure compliance with AgResults standards and rules during the Phase 1 final application
and annual Phase 2 verification, AgResults will engage a third-party prize competition Verifier
that will provide comprehensive verification services to AgResults. The verification will be in
place prior to competition launch so that clear verification protocols are established. The
Project Manager will have oversight responsibility over the process.
Specifically, the Verifier will implement two verification processes during Phase 1 and Phase
2:
1. In Phase 1, the Verifier will examine each competitor’s full-application dossier,
including competitor WRS license documentation with the Ministry of Commerce, as
well as validate the competitor’s compliance with quality standards stipulated by
AgResults rules as well as its warehouse capacity guidelines. As the official WRS
licensing process is not yet fully operational, AgResults will implement a provisional
licensing process, described below in section 3, until such time as the official licensing
process becomes operational.
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Phase 1 Verification will include collecting storage-based finance intent documentation
and following up with financial institutions and cooperatives to evaluate the legitimacy
of the intent. After reviewing the documentation, the Verifier will submit results
indicating the size of the prize awarded per warehouse.
Competitor document submission and Phase 1 prize determinations will occur on a
rolling basis depending on the value chain in question and according to various
agricultural calendars.
2. In Phase 2, the Verifier will collect and examine data on stored crops and loans. Using
randomized spot checks, the Verifier will confirm the total quantities, ownership and
value of the qualifying deposited crops that are stored at each participating facility. The
Verifier will also substantiate the terms of the final crop sales at close of each year
during Phase 2 in order to accurately calculate the prize amounts that each competitor
will receive based upon the confirmed final value of the stored crops.
Warehouse auditing will occur on a rolling basis while annual awards will be paid out
by AgResults on an annual basis. Verification services must be in place prior to
competition launch so that clear and transparent verification protocols can be
communicated to competitors. AgResults will put in place a dispute resolution process
in the case of any results-based disputes.
3. Project Verifier Responsibilities and Tasks
The Verifier Team will be responsible for carrying out the Scope of Work described in this
section, based on guidance provided by the Secretariat and Project Manager and exercising
the duty of care and professional skill expected of a professional audit or certification firm.
3.1 Overall Responsibilities of Verifier
The AgResults Verifier will provide comprehensive verification services for AgResults
competitions, including developing reporting and auditing procedures that validate that
participating warehouses meet the requirements for prizes and that all crop storage activities
operate according to the rules established by AgResults. There are two types of prizes for
which the Verifier will verify results.
Phase 1 Prize: Warehouse License
The Phase 1 Warehouse License prize is awarded to competitors who successfully obtain a
license from the ORSRE to implement WRS in their owned or rented warehouse(s). For this
prize, the Verifier will confirm with the ORSRE that it has issued a license to the competitor.
During the first year of the contract, it is anticipated that the ORSRE will not yet be issuing
licenses. During this period, the Verifier will verify that standards are being met according to
those laid out in a provisional licensing process established by the Project manager and
Advisory Committte and the participating Finance Institution. The Verifier will confirm that the
competitor has an agreement in place with a financial institution for WRS and that the
competitor has obtained crop storage insurance from the Compagnie Nationale d'Assurance
Agricole du Sénégal (CNAAS).
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Phase 2 Prize: Crop Storage
The Phase 2 Crop Storage prizes will be paid annually to competitors that successfully store
crops that meet the requirements outlined in the AgResults competition rules. The high-level
tasks of the Verifier are as follows:
•
•
•
•

•

•

•
•

Review competitor data reports during the verification period.
Analyze storage and loan trends over time to detect abnormal activities.
Attribute crop deposits to client types to determine an accurate picture of the
participation by client type (smallholder, women, youth).
Conduct spot audit visits to ensure that crops are appropriately stored as detailed in
the original approved applications, to verify that electronic records are not missing or
tampered with in abnormal ways and to ensure that competitors are adhering to the
minimum storage time requirement.
Determine total storage amounts eligible for prizes for each competing warehouse
according to the AgResults rules. Tabulate prize amounts based upon the AgResults
rules.
Conduct periodic interviews with financial institutions, collateral managers, crop
storage insurance providers and producer groups and other partners to detect any
inappropriate collusion or coordination during the competition.
Contact random inspection of contracts to validate amounts stored and prices received
at time of sale.
At the end of each Phase 2 cycle, submit a report of the cycle’s results, detailing the
quantities stored at each warehouse by client type, the final purchase prices for each
client’s crops and the anticipated prize payout amounts for each competing
warehouse.

The specific Crop Storage prize verification methods are described in more detail below.
Storage Audits. For crops stored, the Verifier will conduct audits of competitor documentation
to confirm that competitor/farmer reported storage information is accurate. The Verifier will
monitor stocks stored by competitors to confirm that reported storage figures are aligned with
crop sales data. Irregularities between storage entry/ exit information will be further
investigated by the Verifier to prevent against competitor gaming or fraud.
In-Person Spot Checks. Spot-checks done through random visits will provide an additional
layer of verification. The Verifier will use unannounced spot-checks to verify volumes and
quality of stored stocks, validate that stocks are owned by real depositors, and confirm
compliance with storage regulations as outlined in the AgResults rules and approved final
application. The Verifier will also conduct additional spot checks if there are red-flag instances.
Determination of Results. The Verifier will run progress reports and tabulate results on an
ongoing basis, with reporting due to the Secretariat and Project Manager every three months
during the competition period. This will enable the Verfier to monitor storage stocks, track
sales agreements and determine where and when to conduct spot checks, and identify any
abnormalities on a periodic basis. At the end of each annual period, the Verifier will tabulate
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results and recommend awards based on the AgResults award formula of 5% of total eligible
stock value at sale outlined in section 2.3.
Risk Management. The Verifier’s work will confirm whether each competitor’s self-reported
storage data are accurate so that prizes are calculated and paid correctly per the contest rules.
Verifier must develop appropriate checks to prevent potential abuse such as:
• Misstated quantities or sales values: the risk that reported quantities and/or sales values
are inflated by a competitor, increasing the final prize amount.
• Ownership manipulation: the risk that competitors manipulate data regarding stock
ownership.
• Disputes: the risk that warehouses or finance partners dispute receipts issued to SHF.
3.2 Verifier Detailed Tasks
The following are the proposed tasks that the Verifier will perform.
3.2.1 Verifier Orientation and Start-Up (within two weeks of signing of contract)
Activities to be carried out include:
a) Hold an orientation meeting with the Project Manager to do the following:
i.
Review verification objectives, the scope of work, approach, timelines and
expected outputs.
ii.
During this meeting, develop communication and feedback protocols for use
during the assignment, including how to manage any significant issues or
challenges that might arise during the assignment.
b) Develop an overall detailed design of the assignment including a comprehensive
work plan. The design shall describe the verification procedures to be employed,
including:
i.
Methodology and tools for conducting interim verification of the Phase 1
Warehouse License prize.
ii.
Methodology and tools for conducting storage auditing related to the Phase 2
Crop Storage prize.
iii.
Field visit sampling methodology for spot checks including process of
randomization and the verification instruments to be employed in the
completion of the assignment.
iv.
Quality control mechanisms to be employed by the Verifier in carrying out the
assignment.
v.
Any verification tools or report templates to be used.
vi.
The Verfication design and work plan will be reviewed and approved by the
Project Manager Team and the Secretariat.
3.2.2 Phase 1 Prize Assessments (Ongoing)
Until ORSRE begins issuing WRS licenses, activities to be carried out include:
a) After competitors have submitted an Expression of Interest, work with Project
Manager to gather and review submitted documentation necessary for AgResults
provisional licensing approval. Documentation includes:
i. Proof that warehouse meets ORSRE WRS regulations for facility standards and
WRS procedural requirements;
ii. Proof of financial institution commitment to provide lending to that competitor
and warehouse through WRS;
iii. Proof of CNAAS or equivalent crop storage insurance policy covering WRS
activities in that warehouse;
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iv. Proof of agreement with producer’s organization(s) to have members store
crops using WRS in that warehouse;
v. Other documents and evidence as may be required by AgResults.
b) For each competitor, provide Secretariat and Project Manager with the final results
of Phase 1 prize assessment, including any applicable awards to be paid out.
Once ORSRE begins issuing WRS licenses, Phase 1 activities to be carried out include:
a) For new applicants, activities include the following:
i. Engage with ORSRE to verify that each competitor has obtained a WRS license
for the warehouse(s) in question;
ii. Obtain proof of agreement with finance partner(s) to provide financing per the
approved WRS methodology in the approved application;
iii. Obtain proof of agreement with producer’s organization(s) to have members
store crops using WRS in that warehouse;
iv. Other documents and evidence as may be required by AgResults.
b) For competitors who have received provisional AgResults approval, confirm that
within six months from the date that ORSRE begins issuing licenses that existing
competitors must obtain a ORSRE license.
3.2.3 Phase 2 Crop Storage Verification Activities (Ongoing during competition
period)
Activities to be carried out include:
a) Review competitors’ WRS implementation to ensure it is in compliance with the
approved application submitted during Phase 1.
b) Document competitor controls and accountability measures to avoid fraud and
abuse that could imperil the verification objectives in Section 3.1.
c) As per the International Standard on Auditing (ISA) 550 or similar standards in
supply chain certification, identify the related party’s relationships and transactions
in relation to risks of misstatement, falsification, or inappropriate collusion.
d) Identify potential risks inherent in the operations systems for each competitor as
they relate to the Project.
e) Develop a detailed verification program for each competitor based on their
approved list of crops they plan to store and the methodology they will employ. This
will include the plan for documentation review, field interviews, and any required
travel to competitor offices, warehouses, and/ or other verification locations.
f) Collect signed competitor self-reported crop storage reports for the verification
period and test for data quality against the documents and activities below. Each
sales report for each competitor shall include the following:
i. Decription of the client type (SHF, women, youth), name, phone number,
gender, geographic location, and other information to be defined prior to
competition start.
ii. The amount and type of crop stored by each client as well as the final selling
price for crop.
g) Test internal control systems for initiation, review, approval and processing of both
cash and credit sales. Activities to be carried out include:
i. Obtain and review written competitor policies or management representations on
specific controls.
ii. Conduct interviews with operational staff to ensure that competitor policies are
understood by the staff.
h) Verify customer validity:
i. Flag and investigate any suspicious storage activities that are initiated by the
competitor and/ or their project partners.
ii. Verify and reconcile crop sales receipt documents.
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Reconcile sales recorded via warehouse receipt documentation furnished by
financial institution.
i) Sales book/ledger audit:
i. Verify that all competitor’s electronic data for the reported crop entry and exit
are supported through receipts and other documentation.
i. Check that ledger entries are referenced to valid warehouse receipts.
ii. Flag and specifically investigate sales ledger entries that are not supported by
valid receipts.
iii. Analyze the trend of crop storage from one reporting period to the next describe
any observed unusual activity.
iv. Obtain a listing of, and investigate reasons for, any payments made by the
competitor to participants.
j) Field visits:
i. Conduct an initial field visit or use other means to verify the location of each
competitor’s warehouse and establish a relationship.
ii. Conduct randomized field visits to competitor warehouses, based on the field
visit sampling methodology proposed and approved in the workplan, to validate
crop stocks.
k) Gather any other relevant and sufficient evidence to substantiate in all material
aspects the accuracy of each competitor’s sales and quality reporting
documentation.
iii.

3.2.4 Sales Verification Reporting and Dispute Resolution (Ongoing during the
competition period)
The Verifier will undertake the following tasks:
a) Every three months during the competition period, prepare a short report for each
Competitor showing the results of the crop storage verification in the following
format:
i. The total amount of crops stored that were verified differentiated by crop type
and client type;
ii. The total amount and price of crops subsequently sold and validated by the
Verifier to have met the Project’s criteria for award eligibility.
iii. The total amount of ineligible sales and reason(s) for disqualification.
iv. Specifically flag ineligible transactions suspected to be fraudulent.
b) Present and discuss the draft reports with the Project Manager and Secretariat.
c) After approval by the Secretariat, present the individual draft reports to each
competitor, and provide an opportunity for the Competitor to explain any
discrepancies as needed.
d) At the end of each annual competition period, present the final Verification Report
to the Project Manager and the Secretariat. This report will include the Verifier’s
final recommendations for annual awards in accordance with the Project’s contest
rules and based on verified data.
e) Be available to answer verification-related queries and help to resolve verificationrelated disputes arising from the competitors:
i.
Disputed Verifier findings will be reviewed by the Secretariat.
ii.
Per the dispute mechanism in competitor agreements, the Secretariat may
request the Verifier to re-examine their results.
f) Hold bi-weekly calls with Project Manager to provide updates of:
i. Summary of ongoing verification work;
ii. Any significant issues and challenges experienced with the Competitors, how
the challenges were resolved or are proposed to be resolved;
iii. Any anticipated delays in completion of the verification and plans for mitigating
such delays.
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3.2.5 Data Quality Control
The Verifier will be responsible for data quality control of the competitor verification
reviews. In particular:
a) The Verifier must demonstrate independence, integrity, ethics and objectivity
b) All verification working papers prepared by members of the Verifier team should
be reviewed and approved by a senior member of the team other than the preparer.
c) A checklist should be prepared by the Verifier’s Team Leader in advance to guide
field staff in identifying significant matters (including potentially fraudulent
competitor practices) and escalating them to the Team Leader.
d) The Verifier must create and retain complete and well referenced verification
documentation and records.

4. Verifier Deliverables and Reporting
The table below lists the deliverables and minimum reporting requirements. This list is not
intended to be exhaustive or restrictive but provide the Verifier with reporting expectations.
Before submitting reports and deliverables, the Verifier will submit reporting templates for
approval.
Table 1: Deliverables and Reporting Requirements
Corresponding
Task

Deliverables Required

Due Date

Verifier
Orientation and
Start-up (3.2.1)

Detailed design of the assignment including a comprehensive
work plan. The design shall describe the verification procedures
including:
• Methodology for conducting interim Phase 1 and Phase 2
verification activities.
• Field visit sampling methodology including process of
randomization and the verification instruments to be employed
in the completion of the assignment.
• Quality control mechanisms to be employed by the Verifier in
carrying out the assignment.
• Any verification reporting templates to be used.

Two weeks
after date of
fully executed
contract

Warehouse
License (Phase
1) Verification
(3.2.2)

• For each applicant to Phase 1, either 1) an provisional
assessment of application validity based on required
documentation, or 2) confirmation that the competitor has
received a WRS license from ORSRE.

Ongoing

Crop Storage
(Phase 2)
Verification
(3.2.3/ 3.2.4/
3.2.5)

Verification report for each Competitor showing the results of the
storage and sales verification in the following format:
• The total amount of sales that were verified differentiated by
crop
• The total amount of sales deemed eligible based on the applied
verification method to have met the Project’s criteria for valid
sales;
• The total amount of ineligible sales and reason(s) for such
ineligibility;
• Specifically highlight that amount of ineligible sales suspected
to be fraudulent.
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Final Annual
Verification
Report (3.2.4)

Final Verification Report to the Project Manager and the
Secretariat. This report will include results of competition period
verification and the Verifier’s final recommendation for awards
payments in accordance with the Project’s contest rules.

60 days after
end of each
annual
competition
period

6. Verifier Team – Key Personnel Roles and Responsibilities

The following are the roles and responsibilities of the key personnel positions for the
Verifier team. The key personnel are essential to the successful performance of the sales
verification. All staff filling these key personnel positions are subject to approval by the
Secretariat and may not be changed without the Secretariat’s prior written approval.

•

Team Leader (TL)/ Lead Verifier: A Certified Public Accountant (CPA) or certification
professional and member of a professional accounting or certification body with at least
10 years of experience in audit or work similar to this assignment. The Team Leader’s
primary role will be to ensure that all aspects of this assignment are delivered with
quality and per the agreed upon deadlines. More specifically, the Team Leader will:
• Be the principal liaison with the Project Manager and the Secretariat
• Lead overall management of the verification team and the audit engagement
• Understand and be able to convey the thinking behind the proposed verification
system
• Conduct thorough review of all agreed-upon deliverables.
• Deliver high quality reports to the Project Manager and the Secretariat
• Assist the Project Manager and the Secretariat in resolving any disputes that
may arise with companies concerning the verification results
• Ensure all verification work papers are well organized and preserved for at least
3 years after the completion of the assignment.
• Senegalese nationals preferred.

•

In addition to the Team Leader, the Offeror may propose any combination of staff who
will together fulfill the following tasks and requirements:
• Organize, supervise and evaluate the detailed verification activities including
storage and sales audits, data collection, and field verification visits
• Able to interact with the management of the competitor companies
• Confirm the verified sales and quality reports
• Resolve any disputes over discrepancies in company reported and audited
sales
• Ensure all audit papers are well organized and preserved
• Senegalese nationals preferred.
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Appendix 4
Proposal Requirements
Proposal Requirements
1. Technical Proposal

Offerors are required to address the components below in a response limited to ten (10)
pages, notwithstanding the separate annexes outlined below that will not count towards the
page limit. Any specific additional page limits for annexes are noted below.

1.1 Technical Approach and Methodology
A) The offeror shall present their overall approach to the AgResults Senegal Project
Verifier role. In particular, the offeror shall demonstrate the following:
a. Technical understanding of the project and Terms of Reference;
b. A clear, logical approach to implementing the project Terms of Reference,
particularly with balancing the different verification methods required.
c. Sound, objective, and transparent methodology for verifying results and
proposing prize awards.
1.2 Corporate Capability and Past Experience
A) The offeror shall provide a statement of Corporate Capabilities included as part of the
technical proposal response. Included in this statement, the offeror must provide
evidence of an existing presence and registration in Senegal.
B) In an annex, the offeror shall also provide three past performance references related to
the efforts identified in the Terms of Reference. Each reference in the annex should be
no more than two pages. These references should identify the specific role the offeror
played in each project, particularly if they were part of a larger team.
• Please provide a description of the services, name(s), e-mail addresses, and
phone numbers of the client(s)/customer(s) to whom the services were provided,
dates and periods during which the indicated services were provided, and the
extent and nature of services provided. (The Offeror consents to the AgResults
Secretariat contacting and verifying these references at its discretion.)
C) In an annex, the Offeror shall also provide a one-page list of relevant ongoing and past
projects or activities, with budget amounts, duration and total level of effort provided for
the past five (5) years or more if relevant.
1.3 Personnel and Management
The Offeror should provide in the technical response details about the proposed staffing and
management structure required for executing the Verifier activities. All key personnel should
be indicated in the Proposal and their commitment confirmed (future substitution of such
personnel will be subject to the Secretariat’s written approval). The Secretariat or its designee
reserves the right to interview the Lead Verifier and other individuals as part of the selection
process.
1.3.1 Key Personnel – Position Requirements
a) The Offeror shall provide as an annex to the technical proposal a list of any
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proposed key staff by specialty and include CVs recently signed by the proposed
professional staff and authorized representatives submitting the proposal. The key
information should include number of years working for the firm/entity and degree
of responsibility held in various assignments and relevance of their experience with
respect to the requirements set forth in Section 3. The Offeror should list the tasks
that will be assigned to each proposed key staff team member.
b) The minimum list of key positions and their qualifications are listed in Section 3.
The Offeror will include an explanation of the structure of the performing team (the key
personnel and Support staff – see 1.3.2). If the Offeror proposes a different configuration, it
should be included in the personnel section and justified.
1.3.2 Support Staff
Key Personnel are accountable for all verification tasks described in the Scope of Work. The
Offeror must provide a summary of other staff, if any, that will have a role in the work and/or
in supporting any of the Key Personnel. Please state the role, for which the individual is being
proposed, how his or her qualifications correspond to that role, and provide a summary
description of the individual and attach detailed CVs. Staff named in the proposal will be
expected to be available to start performing the work upon contract award.
It is expected that for the purposes of verification field work, the Offeror would appoint
Verification Assistants (equivalent of Audit Assistants), who would be persons with at least
bachelor’s degree and 1-3 years of experience in audit or work similar to this assignment.
1.4 Illustrative Year 1 Work Plan
Building on the details provided throughout the RFP, the Offeror must include as part of the
the technical proposal an illustrative Work Plan for Year 1, with activities defined monthly, for
the activities described in the Terms of Reference in Appendix 3. Offerors must include an
estimated timing of major activities, deliverables, and interaction with other entities. Upon
award, a definitive Year 1 Work Plan will be required within 15 days for discussion and
approval by the Secretariat.

2. Cost Proposal

The Offeror shall submit a separate file containing a full Cost Proposal on a firm-fixed-price
basis, using the provided fixed-price cost template along with any information to support and
justify the proposed costs. The cost response should include all fees and expenses, including
any taxes, for the entire contract period, as well as on a per-year basis, as per the Terms of
Reference and following the cost template.
The Cost Proposal should cover all the activities detailed in the Scope of Work in Appendix 3.
The proposal should - at a minimum - include a breakdown of anticipated costs as follows:
a) Labor costs based on fixed daily rates for each labor category, utilizing the Verifier
Pricing Template in Appendix 5.
b) Travel costs to conduct the Scope of Work in Appendix 3 of the Terms and Reference.
This may include trips to competitor facilities and warehouses as needed.
c) Any other additional expenses related to the assignment fully broken down
Notes:
RFP – Project Verifier for AgResults Senegal Crop Storage Finance Project

Page 24 of 28

•
•
•
•
•
•
•
•

Proposed payments will made be quarterly and tied to deliverables proposed by the
Project Verifier in the submitted illustrative Work Plan.
All expenses should be listed separately, with sufficient detail to allow for evaluation
as to the reasonableness of the items proposed.
In budgeting for this project, assume 5 competitors in Year 1, 10 in Year 2, 15 in sales
period 3, and 20 in sales periods 4 and 5.
Offerors should include notes on labor and other direct cost assumptions to justify the
expenses.
Offerors must clearly denote any labor or other direct costs that will go towards
verifying the hatcheries prizes.
All prices shall be quoted in US dollars.
Offeror is responsible for any applicable taxes and similar fees (those are deemed
included in the proposed fixed price). Deloitte Consulting cannot confer any special
tax- or duty-free status.
Payments to the selected Offeror will be made after receipt of the deliverables by the
AgResults Secretariat and will come from the World Bank-administered Trust Fund.

3. RFP Schedule of Events
1.

Deadline for Proposals, with all required signatures, including a completed and signed
Anticorruption Compliance Certification, is no later than 1700 Hrs. US Eastern Time
(US ET) on September 30, 2021. Proposal documents should be submitted in one
email to info@agresults.org. Please indicate “Senegal Project Verifier RFP” in the
subject line of the email.

2.

Questions concerning the Project, or this RFP may be submitted by vendors at any
time, but no later than 1700 Hrs. US Eastern Time (US ET) on September 3, 2021 to
info@agresults.org. Please indicate “Senegal Project Verifier RFP Questions” in the
subject line of the email.

3.

Answers to timely-received questions will be posted on the AgResults website no later
than 1700 Hrs. US Eastern Time (US ET) on September 10, 2021. Answers to
questions will be posted on https://agresults.org/news-and-blog/10-blog/220-rfpsenegal-crop-storage-finance-verifier.

4.

The Secretariat expects to award the Project Verifier’s contract by October 15, 2021
with an expected contract start date of November 1, 2021.
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Appendix 5
Anticorruption Compliance Certification
AgResults requires full compliance by the Offeror with the U. S. Foreign Corrupt Practices Act
(15 U.S.C. Section 78dd-1, et. seq.) as amended (“FCPA”), and all other applicable AntiCorruption laws, rules and regulations.
The anti-bribery provisions of the FCPA make it illegal to offer, promise, authorize, or provide
anything of value, either directly or indirectly (e.g., through third parties), to a Foreign Official
(as defined below) for the corrupt purpose of (1) influencing an official act or decision; (2)
inducing the Foreign Official to do or omit to do anything in violation of his lawful duty; or (3)
securing an improper advantage; in each case in order to assist in obtaining, retaining, or
directing business to anyone.
Under the FCPA, a Foreign Official includes not only a person who performs traditional
governmental or administrative functions, but also any member of a royal family or an
employee of an entity in which a governmental body has an ownership interest (even a
minority interest). Such employee could still qualify as a Foreign Official even if he or she
performs business-related functions as an employee of such entity engaged in commercial,
rather than governmental, activities.
To facilitate the Offeror’ s understanding and compliance with obligations set forth in this
clause, ‘Foreign Official’ is hereby defined for the purposes of this clause to include:
• Any officer or employee of a non-U.S. government (including any non-U.S. military
personnel) or any of its departments or agencies or incorporated entities (including stateowned enterprises);
• Any director, officer, or employee of any legal entity or joint venture that is controlled or
significantly owned by a non-U.S. government (including any non-U.S. military personnel)
or any of its departments or agencies or incorporated entities (including state-owned
enterprises);
• Any officer or employee of any public international organization (e.g., the United Nations
or World Bank);
• Any person that represents or acts on behalf of, or in an official capacity for, any non-U.S.
government or any of its departments or agencies or incorporated entities (including stateowned enterprises), even if honorary;
• Any non-U.S. political party or party official or candidate for non-U.S. political office;
• Any member of a royal family; and
• Any member of a non-U.S. legislative body.
The Offeror understands that prohibited payments or offerings under the FCPA need not take
the form of cash or cash equivalents. For the purposes of this clause, and in line with the
FCPA, the reference to ‘anything of value’ is construed broadly and covers any tangible benefit
of any kind, including, without limitation, cash or cash equivalents, gifts (including, but not
limited to, gifts or courtesies of local custom, wedding and personal gifts, jewellery), political
contributions, donations to charities at the behest of a Foreign Official or his/her family,
entertainment (including, but not limited to, meals and tickets to events), travel and travelrelated expenses, hospitalities (including, but not limited to, accommodation), ownership rights
in joint ventures or other entities, inflated or excessive contract prices, loans and employment
(whether long-term or temporary). Even if any payments or gifts are a customary part of the
culture of a particular country, they may be prohibited under the FCPA. In addition, providing
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or offering gifts, payments or other benefits to another person for an improper or corrupt
purpose may violate not only the FCPA but also other similar anti-bribery laws and regulations.
Moreover, certain laws and regulations, that may be also applicable in connection to the
Project Verifier’s activities, prohibit bribes or kickbacks in the private sector and regulate,
among other things, whether gifts, entertainment or employment may be provided to U.S.
government officials. Offeror shall comply with all such applicable laws and regulations.
Therefore, in connection with the submission or this proposal for participation in the AgResults
Senegal Project, the Offeror shall not cause the Secretariat, or any other entity associated
with the AgResults Initiative to be in violation of the FCPA or any other applicable
anticorruption laws or regulations. The Offeror must refrain from either directly or through
others, making or offering to make bribes, kickbacks or other corrupt payments or provide
anything of value to a Foreign Official or anyone else for purposes of influencing them to
benefit the Secretariat or any other entities associated with AgResults Initiatives, the Offeror,
or any other party.
The Offeror shall notify the Secretariat immediately if it learns of any violations of the FCPA or
any other anticorruption laws in connection with the Offeror’ s involvement in the AgResults
Senegal Project. Notifications can be made to Secretariat through email: info@agresults.org.
Notifications can be also made anonymously through the website www.integrityhelp.com, or
by calling +1 866 850 1485 (within the U.S.) or +1 503 748 0570 (outside the U.S.).
Compliance Certification
By my signature, I certify as an authorized representative of Offeror, that in connection with
the preparation and submission of this proposal, the Offeror has complied with and will comply
with the U. S. Foreign Corrupt Practices Act (15 U.S.C. Section 78dd-1, et. seq.) as amended
(“FCPA”), and all other applicable anticorruption laws, rules and regulations.
For and on Behalf of Offeror:
Name

_ ________________________________________________________

Title

_ ________________________________________________________

Organization __________________________________________________________
Signature

__________________________________________________________

Date

___________________________________________________________
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Appendix 6
Pricing Template
See attached.
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